STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 18

NUMBER OF Bl DDERS 8
PROGRAM ELEMENTS

Bl D RANK

05/ 16/ 02
11- 243704

11- SD-5-R28. 2/ R29. 5

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

HB1

Bl D

SUMMARY

DEPARTMENT

I'N SAN DI EGO COUNTY | N SAN DI EGO
FROM NOBEL DRI VE OVERCROSSI NG TO

GENESEE AVENUE OVERCROSSI NG

CONSTRUCT MEDI AN BARRI ER

TOTAL NUMBER OF WORKI NG DAYS

955, 300. 00

RAS

Bl D TOTAL

1, 732, 700. 00

1,770, 922. 00

1, 818, 302. 04

1, 845, 000. 00

1, 939, 833. 00

OF TRANSPORTATI ON

Bl D245
PACE 1
07/ 24/ 02
CONTRACT CODE "A '
38 CONTRACT | TEMS

FEDERAL AID ACI M 005-1(585) 28E

G

005-1(585) 28E

400

PERCENT UNDER EST 35. 54

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

BEADOR CONSTRUCTI ON COVPANY

CORONA DEL MAR CA 92625

HAZARD CONSTRUCTI ON COVPANY

SAN DI EGO CA 92192-9000

COFFMAN SPECI ALTIES | NC

15. 0%
2,075, 000
2,688,000. 00 AMOUNT UNDER
Bl DDER | D

2
I NC
P OBOX 1

5
P O BOX 229000

4 MODERN ALLOYS | NC
11172 WESTERN AVENUE
STANTON CA 90680

7
4375 JUTLAND DR STE 260
SAN DI EGO CA 92117

8 MAGNUM PACI FI C I NC

1571 QCAK PARK BLVD
PLEASANT HI LL CA 94523

FAX

FAX

FAX

FAX

FAX

949 724-0264
00720483
949 724-0267

858 587-3000
00750542
858 453-6034

714 893-0551
00652040
714 895-9924

858 272-9080
00632358
858 272-3655

925 279-2234
00766205
925 279-1219



11- 243704
11- SD- 5- R28
05/ 16/ 02

2,099, 663. 00

2,102, 338. 00

1, 715, 968. 00

6 E L YEAGER CONSTRUCTI ON
COVPANY | NC
P O BOX 87
RI VERSI DE CA 92502- 0087

3 DALEY CCAC

5370 EASTGATE MALL
SAN DI EGO CA 92121

1 M AHVADI CONSTRUCTI ON AND
NO GOOD FAI TH EFFRTENG NEERI NG | NC
133 N PI XLEY STREET
ORANGE CA 92868

909 684-5360
00140069
FAX 909 788-2449

858 642- 7500
00751561
FAX 858 642-9269

714 538-5156
00743775
FAX 714 538-5157

Bl D245
PAGE 2
07/ 24/ 02



11- 243704
11- SD- 5- R28
05/ 16/ 02

Bl DDER | D NAME AND ADDRESS

SUBCONTRACTORS

Bl D245
PAGE 3
07/ 24/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CALMEX ENG NEERI NG
Rl VERSI DE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

MOCRE ELECTRI C
CORONA CA

PENHALL COVPANY
SAN DI EGO CA

STATEW DE SAFETY AND SI GNS
SAN DI EGO CA

SUDHAKAR COVPANY
RI ALTO CA

| TEM 26

| TEMS 19 THRU 25 ( PARTI AL)

| TEM 37

| TEM 13

ITEM5S 3, 5 AND 8

I TEMS 11, 12, 17 AND 34 THRU 36 ( PARTI AL)



11- 243704
11- SD- 5- R28
05/ 16/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

07/ 24/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

COOPER ENG NEERI NG
TUSTIN CA

DI VERSI FI ED LANDSCAPI NG
W NCHESTER CA

MODERN ALLOYS | NC
STATON CA

MOORE ELECTRI C
CORONA CA

PAYCO SPECI ALTI ES | NC
CHULA VI STA CA

PEHHALL COVPANY
SAN DI EGO CA

SPECI ALTY MOW NG
FALLBROOK CA

Bl DDER | D NAME AND ADDRESS

CONCRETE BARRI ER

LANDSCAPI NG AND | RRI GATI ON

VETAL BEAM GUARD RAI L

LI GHTI NG AND SI GN | LLUM NATI ON

TRAFFI C STRI PI NG AND MARKERS

COLD PLANE AND ASPHALT CONCRETE PAVEMENT

PRUNE PLANTS ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CALMEX ENG NEERI NG
Rl VERSI DE CA

DI VERSI FI ED LANDSCAPI NG
W NCHESTER CA

MOORE ELECTRI C
CORONA CA

CONTI NUED ON NEXT PAGE

AC TYPE A

LANDSCAPI NG

ELECTRI CAL



11- 243704
11- SD- 5- R28
05/ 16/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

07/ 24/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

PENHALL COVPANY
SAN DI EGO CA

ROBERT LONGWAY | NC
HACI ENDA HEI GATS CA

SM TH AND SONS
FALLBROOK CA

SPECI ALTY MOW NG
FALLBROOK CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

PLANE ASPHALT CONCRETE

M NOR CONCRETE, M SCELLANECUS | RON AND STEEL

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL

PRUNE EXI STI NG PLANTS

TRAFFI C STRI PI NG AND MARKI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ATLAS FENCE
SAN DI EGO CA

DI VERSI FI ED LANDSCAPE COVPANY
W NCHESTER CA

MOORE ELECTRI CAL CONTRACTI NG
CORONA CA

ROVERO GENERAL CONSTRUCTI ON
ESCONDI DO CA

SPECI ALTY MOW NG SERVI CE
FALLBROOK CA

CONTI NUED ON NEXT PAGE

VETAL BEAM GUARD RAI L

LANDSCAPI NG

LI GHTI NG AND | LLUM NATI ON

ASPHALT CONCRETE

PRUNE SHRUBS



11- 243704 Bl D245

11- SD- 5- R28 PAGE 6

05/ 16/ 02 07/ 24/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
Pl SMO BEACH CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
TERRA KLEEN DI SPOSE HAZARDOUS NMATERI AL ( PARTI AL)

SAN DI EGO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 CALMEX ENG NEERI NG ASPHALT CONCRETE ( PARTI AL)

Rl VERSI DE CA
DI VERSI FI ED LANDSCAPE COVPANY LANDSCAPI NG ( PARTI AL)
W NCHESTER CA
MOORE ELECTRI C CONTRACTI NG ELECTRI CAL ( PARTI AL)
CORONA CA
PAVEMENT RECYCLI NG SYSTEMS M LLI NG ( PARTI AL)
Rl VERSI DE CA
R E SERRANO | NC GUARD RAI LS, CHANGEABLE MESSAGE S| GNS ( PARTI AL)
SAN FRANCI SCO CA
R E SERRANO | NC TRAFFI C CONTROL ( PARTI AL)
SAN FRANCI SCO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS ( PARTI AL)
NI POMO CA

CONTI NUED ON NEXT PAGE



11- 243704
11- SD- 5- R28
05/ 16/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

07/ 24/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG AND MARKI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ATLAS FENCE
SAN DI EGO CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

MODERN ALLOYS
SAN DI EGO CA

MOCRE ELECTRI C
CORONA CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUDHAKAR COMVPANY
RI ALTO CA

GUARD RAI L

LANDSCAPI NG

PORTLAND CEMENT CONCRETE AND BARRI ER RAI LS

ELECTRI CAL

COLD PLANI NG

CONSTRUCTI ON AREA SI GNS

STRI PI NG



11- 243704 Bl D245

11- SD- 5- R28 PAGE 8

05/ 16/ 02 07/ 24/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AYALA BORI NG BORI NG
FONTANA CA
DI VERSI FI ED LANDSCAPE COVPANY LANDSCAPI NG
W NCHESTER CA
H GH LI GHT ELECTRIC ELECTRI CAL
Rl VERSI DE CA
MODERN ALLOYS | NC METAL BEAM GUARD RAI L
STANTON CA
PENHALL COVPANY COLD PLANI NG
SAN DI EGO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, TEMPORARY CRASH CUSHI ONS
POMAY CA
STATEW DE SAFETY AND SI GNS TRAFFI C PLASTI C DRUNMS
PONAY CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 DI VERSI FI ED LANDSCAPE I TEMS 19 THRU 25 (PARTIAL)
W NCHESTER CA
MOORE ELECTRI C | TEM 37 ( PARTI AL)
CORONA CA

CONTI NUED ON NEXT PAGE



11- 243704
11- SD- 5- R28
05/ 16/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 9
07/ 24/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 PENHALL COVPANY
SAN DI EGO CA

SUDHAKAR COVPANY
RI ALTO CA

| TEM 13 ( PARTI AL)

| TEMS 11,

12,

17 AND 34 THRU 36 ( PARTI AL)



11- 243704 Bl D245

11- SD-5- R28 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
05/ 16/ 02 07/ 24/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 023575 TEMPORARY CONCRETE WASHOUT ( PORTABLE) EA 15 500. 00 7, 500. 00
2 023576 TEMPORARY CONSTRUCTI ON ENTRANCE/ EXI T EA 2 16, 000. 00 32, 000. 00
( PLATES)
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 000. 00* 6, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 62, 000. 00* 62, 000. 00
5 (S) 023577 TRAFFI C PLASTI C DRUMB EA 12 50. 00 600. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 4, 500. 00 9, 000. 00
7 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 4,330 45. 00 194, 850. 00
8 (S) 023578 TEMPORARY CRASH CUSHI ON ( TYPE ADI EM EA 2 17, 000. 00 34, 000. 00
9 023579 ABANDON | RRI GATI ON CROSSOVER EA 14 300. 00 4, 200. 00
10 150662 REMOVE METAL BEAM GUARD RAI LI NG M 500 17. 00 8, 500. 00
11 150710 REMOVE TRAFFI C STRI PE M 2, 550 1.50 3, 825. 00
12 023580 REMOVE PAI NTED TRAFFI C STRI PE M 4,940 1.50 7,410. 00
( YELLOW
13 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 8, 900 2.10 18, 690. 00
(60 MM MAXI MUM)
14 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
15 170101 DEVELOP WATER SUPPLY LS LUMP SUM 15, 000. 00* 15, 000. 00
16 190105 ROADVWAY EXCAVATI ON ( TYPE Z- 2) VB 1, 650 125. 00 206, 250. 00
(AERIALLY DEPCSI TED LEAD)
17 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 10, 000. 00* 10, 000. 00
18 198001 | MPORTED BORROW VB 160 60. 00 9, 600. 00
19 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 6, 000. 00* 6, 000. 00
20 (S) 200052 PRUNE EXI STI NG PLANTS M 1, 980 6. 50 12, 870. 00
21 (S) 203021 FI BER ROLLS M 42 15. 00 630. 00
22 (S) 204098 MAI NTAI N EXI STI NG PLANTS LS LUMP SUM 15, 000. 00* 15, 000. 00
23 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 7, 500. 00* 7, 500. 00
24 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
25 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 160 350. 00 56, 000. 00
POLYETHYLENE Pl PE CONDUI T
26 390155 ASPHALT CONCRETE (TYPE A) TONN 5, 550 50. 00 277, 500. 00
27 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 28 1, 000. 00 28, 000. 00
28 650069 450 MM REI NFORCED CONCRETE PI PE M 6 500. 00 3, 000. 00
29 703233 GRATED LI NE DRAI N M 3 1, 000. 00 3, 000. 00
30 721431 CONCRETE ( CONCRETE APRON) VB 5 800. 00 4, 000. 00
31 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 924 3.25 6, 253. 00
32 (S) 832001 METAL BEAM GUARD RAI LI NG M 42 125. 00 5, 250. 00
33 839710 CONCRETE BARRI ER ( TYPE 60S) M 4, 240 100. 00 424, 000. 00



11- 243704 Bl D245

11- SD- 5- R28 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 11
05/ 16/ 02 07/ 24/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 19, 300 .40 7,720. 00
35 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 5, 300 1.00 5, 300. 00
36 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 980 3. 00 5, 940. 00
37 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUWP SUM 30, 000. 00* 30, 000. 00
38 999990 MOBI LI ZATI ON LS LUMP SUM 165, 312. 00* 165, 312. 00

TOTAL 1, 732, 700. 00



11- 243704 Bl D245

11- SD- 5- R28 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
05/ 16/ 02 07/ 24/ 02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 190. 00 2850. 00 697. 61 10464. 15 250. 00 3750. 00 230. 00 3450. 00
2 11, 700. 00 23400. 00 2,826. 44 5652. 88 5, 000. 00 10000. 00 29, 000. 00 58000. 00
3 4, 000. 00* 4000. 00 8, 497. 56* 8497. 56 5, 000. 00* 5000. 00 10, 000. 00* 10000. 00
4 37, 000. 00* 37000. 00 90, 823. 90* 90823. 90 70, 000. 00* 70000. 00 40, 000. 00* 40000. 00
5 66. 00 792. 00 166. 22 1994. 64 40. 00 480. 00 55. 00 660. 00
6 5, 100. 00 10200. 00 20, 084. 56 40169. 12 6, 000. 00 12000. 00 15, 000. 00 30000. 00
7 27.00 116910. 00 51. 94 224900. 20 45. 00 194850. 00 32.00 138560. 00
8 14, 000. 00 28000. 00 16, 364. 56 32729. 12 17, 000. 00 34000. 00 22,000. 00 44000. 00
9 200. 00 2800. 00 265. 54 3717. 56 500. 00 7000. 00 500. 00 7000. 00
10 32.00 16000. 00 14. 99 7495. 00 30. 00 15000. 00 46. 00 23000. 00
11 1.40 3570. 00 1.67 4258. 50 1.50 3825. 00 2.00 5100. 00
12 3.90 19266. 00 1.64 8101. 60 1.00 4940. 00 2.00 9880. 00
13 2.10 18690. 00 2.32 20648. 00 2.50 22250. 00 4.00 35600. 00
14 10, 000. 00~ 10000. 00 2,485. 34~ 2485. 34 5, 000. 00* 5000. 00 10, 000. 00~ 10000. 00
15 15, 000. 00* 15000. 00 14, 871. 55* 14871. 55 5, 000. 00* 5000. 00 15, 000. 00* 15000. 00
16 150. 00 247500. 00 154.01 254116. 50 165. 00 272250. 00 190. 00 313500. 00
17 27, 000. 00* 27000. 00 15, 262. 78* 15262. 78 3, 000. 00* 3000. 00 1, 500. 00* 1500. 00
18 22.00 3520. 00 184.92 29587. 20 32.00 5120. 00 51. 00 8160. 00
19 6, 000. 00* 6000. 00 7,469, 85* 7469. 85 6, 000. 00* 6000. 00 6, 000. 00* 6000. 00
20 15. 00 29700. 00 13. 07 25878. 60 7.00 13860. 00 8. 50 16830. 00
21 10. 00 420. 00 24. 17 1015. 14 40. 00 1680. 00 13. 00 546. 00
22 15, 000. 00~ 15000. 00 15, 748. 32* 15748. 32 15, 000. 00* 15000. 00 15, 000. 00~ 15000. 00
23 15, 000. 00* 15000. 00 16, 500. 36* 16500. 36 15, 000. 00* 15000. 00 15, 000. 00* 15000. 00
24 22,000. 00* 22000. 00 23, 631. 00* 23631. 00 22,000. 00* 22000. 00 22, 000. 00* 22000. 00
25 296. 00 47360. 00 266. 85 42696. 00 40. 00 6400. 00 172. 00 27520. 00
26 49. 00 271950. 00 57.94 321567. 00 55. 00 305250. 00 80. 00 444000. 00
27 2,400. 00 67200. 00 1, 546. 67 43306. 76 1, 200. 00 33600. 00 2,400. 00 67200. 00
28 510. 00 3060. 00 873.74 5242. 44 700. 00 4200. 00 266. 00 1596. 00
29 500. 00 1500. 00 379. 07 1137. 21 850. 00 2550. 00 440. 00 1320. 00
30 2,400. 00 12000. 00 699. 41 3497. 05 600. 00 3000. 00 600. 00 3000. 00
31 1.00 1924. 00 2.18 4194, 32 2.00 3848. 00 1.50 2886. 00
32 112. 00 4704. 00 77.45 3252. 90 106. 00 4452. 00 60. 00 2520. 00
33 107. 00 453680. 00 106. 49 451517. 60 120. 00 508800. 00 100. 00 424000. 00
34 .50 9650. 00 .40 7720. 00 .35 6755. 00 .35 6755. 00
35 1.50 7950. 00 1.15 6095. 00 1.00 5300. 00 1.00 5300. 00
36 3.70 7326. 00 4.03 7979. 40 2.50 4950. 00 2.50 4950. 00
37 32, 000. 00* 32000. 00 32, 975. 00* 32975. 00 30, 000. 00* 30000. 00 30, 000. 00* 30000. 00
38 176, 000. 00* 176000. 00 21,102. 49* 21102. 49 178, 890. 00* 178890. 00 90, 000. 00* 90000. 00
TOT 1,770, 922. 00 1, 818, 302. 04 1, 845, 000. 00 1, 939, 833. 00



11- 243704 Bl D245
11- SD- 5- R28 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
05/ 16/ 02 07/ 24/ 02
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 100. 00 1500. 00 500. 00 7500. 00 100. 00 1500. 00
2 2,500. 00 5000. 00 4,500. 00 9000. 00 8, 000. 00 16000. 00
3 10, 000. 00* 10000. 00 5, 000. 00* 5000. 00 15, 000. 00* 15000. 00
4 170, 000. 00* 170000. 00 100, 000. 00* 100000. 00 105, 000. 00* 105000. 00
5 400. 00 4800. 00 50. 00 600. 00 100. 00 1200. 00
6 12, 500. 00 25000. 00 9, 000. 00 18000. 00 12, 000. 00 24000. 00
7 47.00 203510. 00 30. 00 129900. 00 45. 00 194850. 00
8 9, 000. 00 18000. 00 18, 000. 00 36000. 00 25, 000. 00 50000. 00
9 500. 00 7000. 00 500. 00 7000. 00 100. 00 1400. 00
10 35. 00 17500. 00 30. 00 15000. 00 20. 00 10000. 00
11 1.30 3315. 00 1.80 4590. 00 2.00 5100. 00
12 1.50 7410. 00 2.50 12350. 00 5.00 24700. 00
13 1.50 13350. 00 2.30 20470. 00 3.00 26700. 00
14 10, 000. 00~ 10000. 00 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00
15 15, 000. 00* 15000. 00 15, 000. 00* 15000. 00 15, 000. 00* 15000. 00
16 145. 00 239250. 00 200. 00 330000. 00 118. 00 194700. 00
17 15, 000. 00* 15000. 00 16, 000. 00* 16000. 00 7, 000. 00* 7000. 00
18 170. 00 27200. 00 220. 00 35200. 00 89. 00 14240. 00
19 5, 800. 00* 5800. 00 6, 000. 00* 6000. 00 6, 350. 00* 6350. 00
20 8. 00 15840. 00 6. 50 12870. 00 7.00 13860. 00
21 11.00 462. 00 10. 00 420. 00 15. 00 630. 00
22 10, 000. 00~ 10000. 00 14, 500. 00* 14500. 00 15, 500. 00* 15500. 00
23 15, 000. 00* 15000. 00 15, 000. 00* 15000. 00 16, 000. 00* 16000. 00
24 15, 000. 00~ 15000. 00 22,000. 00* 22000. 00 17, 550. 00* 17550. 00
25 450. 00 72000. 00 1, 000. 00 160000. 00 45. 00 7200. 00
26 52.00 288600. 00 57. 00 316350. 00 52. 00 288600. 00
27 4, 000. 00 112000. 00 1, 300. 00 36400. 00 1, 000. 00 28000. 00
28 1, 500. 00 9000. 00 475. 00 2850. 00 300. 00 1800. 00
29 800. 00 2400. 00 600. 00 1800. 00 1, 000. 00 3000. 00
30 1, 300. 00 6500. 00 1, 100. 00 5500. 00 600. 00 3000. 00
31 1.50 2886. 00 2.00 3848. 00 7.00 13468. 00
32 115. 00 4830. 00 110. 00 4620. 00 150. 00 6300. 00
33 115. 00 487600. 00 115. 00 487600. 00 85. 00 360400. 00
34 .50 9650. 00 .40 7720. 00 .75 14475. 00
35 1.00 5300. 00 1.00 5300. 00 1.75 9275. 00
36 2.00 3960. 00 2.50 4950. 00 4.00 7920. 00
37 30, 000. 00* 30000. 00 43, 000. 00* 43000. 00 36, 250. 00* 36250. 00
38 210, 000. 00* 210000. 00 180, 000. 00* 180000. 00 150, 000. 00* 150000. 00
TOT 2,099, 663. 00 2,102, 338. 00 1, 715, 968. 00




